

(319) 981-3269 1085 County Home Project Name:

320RosRa

Total Changes:

INNO	VATION	Rd. Springville, IA		320BosBase-v1		
Intro	WITOI	52336		Date:	3/25/2020	
Customer Name:		General Estimate S	neet	Estimator:	Jim Bai	rkalow
Basement Bathroom Update and						
Kerry Bostwick Project: Water Line Freezing Issue				Date:	25/Ma	ar/20
Customer Address:		1040 Palisades Rd., Mt Vernon		Phone:		
Material		Material	Labor			Labor
Description		Cost	Description			Cost
Demolition Plumbing	Allowance		0 Demolition			449.91
Ferguson Kitchen & Bath	Allowance	42" x 42" Shower Unit 2,898.7			+	1,649.67
Flooring	Allowance	Ceramic Tile 1,243.8				1,040.01
Insulation	Allowance	122.1				
Drywall	Allowance	402.3				
Paint -	Allowance	571.5				
Framing		15.4	U			
Water Line Freezing Resolu	ution Only Esti	imate: 2,467.3	2			
Vinyl Laminate Flooring Es	stimate:	365.7	3			
Building Permit	Allowance	112.0	0 Building Permit Process	(Dwgs, App Process, Inspe	ections)	249.95
Target start up date:		**		Total Labor:		2,349.53
, angot start up date.		<del></del>				,
Estimated completion det	۵٠	**		Total Materials:		6,262.47
Estimated completion date	u		Total American di Cons	.0.84-/		
** The Start and Completion dates are the goals. Providing there are no unforeseen delays, e.g., weather,			Total Amount (Labor			8,612.00
		ld start and finish this job on time.	Base Payment Terms:			
Amu Chama da di	hia '	and the second discount of	Initial down payment:			5,167.20
		be managed through Change Orders (C.O). Material prices atomer is responsible for any differences in the balance.	Milestone Billing			
,go ado to economic		and the parameter any americans in the parameter.	Change (	Order Additions:		-
This quote is valid for 90 days	from date of iss	suance.	_	Payments Received:		
				Net Amount Due:		8,612.00
Make Checks Pavable to:	BC Remodelin	ng Innovations and mail to:		June Dubi		5,512.00
1085 County Home Road,						
-		omer agrees to the terms of this contract, includ	_	s defined on page 2 ar	nd to the payı	ment term's
		noted on page	1.			
BC R	emodelina	Innovations offers quality honest work. A squa	re deal at an honest price.	Thank you for your h	usiness!	
	3		. 1	, . j j Jan 0		
Contractor Signature:		Benjamin of Backs	for	Date:	25-Mar-20	
Signing below states that you	u have read and	agree with all aspects of this contract.				
G				D /		
Customer Signature:				Date:		
Change Ouder C	Those ake	are senerate and in addition to the second of	ova.			
Change Order Summary.	i nese charges	are separate and in addition to the quoted amount ab	J Y C.			
Approval Date Description of Change				Approver		Amount
·				• •		
						-
						-
				_ <del>_</del>		_
						-
						-
						_
						-
						-
	-					-